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THIS ADOPTION AGREEMENT is BETWEEN:-

(1) SP Distribution PLC, a company registered in Scotland with the registered number
SC189125, whose registered office is at 320 St. Vincent Street, Glasgow, Scotland, G2
5AD (the "Distributor"), and

(2) [Contractor Name] a company registered in [Contractor Registered Country] with the
registered number [Contractor Registered Number], whose registered office is at
[Contractor Registered Address] (the "Contractor").

WHEREAS

(A) The Contractor has been appointed by the Instructing Party to carry   out and
complete Contestable Works in relation to the Site.

(B) The Contractor has agreed to carry out and complete any such Contestable Works
in accordance with the provisions of this Agreement (as applicable), for Adoption by
the Distributor.

(C) The Distributor has agreed to adopt the Contestable Assets upon their
satisfactory completion and the achievement of certain suspensive conditions all
subject to the other provisions in this Agreement.

NOW IT IS AGREED AS FOLLOWS:-

1. DEFINITIONS
In this Agreement words and phrases defined in the Distributor's General Bilateral Terms
and Conditions for the Adoption of Contestable Works dated January 2016, a copy of
which can be found at
https://www.spenergynetworks.co.uk/pages/construction_adoption_agreements.aspx
“SPD - General Bilateral Terms & Conditions for Adoption of Contestable Works” (the "Gen-
eral Bilateral Terms") shall have the meanings assigned to them in those General Bilateral
Terms.

2. CONTRACTORS OBLIGATIONS
The Contractor shall carry out and complete the Contestable Works and perform all of its
other obligations under this Agreement all in accordance with this Agreement.

3. DISTRIBUTOR'S OBLIGATIONS
The Distributor shall carry out and complete the Distributor's Works and perform all its
other obligations under this Agreement all in accordance with this Agreement.

4. COPY DOCUMENTATION
The Contractor acknowledges that it has copies of and will comply with the requirements
of the documents listed in Part 3 of the General Bilateral Terms.

5. COMMENCEMENT AND DURATION
This Agreement shall commence on the Commencement Date and shall continue
thereafter until terminated in accordance with Condition 14 (Termination of the
Agreement) of Part 1 of the General Bilateral Terms.
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6. INCORPORATION OF GENERAL TERMS
The Distributor's General Bilateral Terms, including the documents listed in Part 3 of
General Bilateral Terms, together with the Schedule to this Agreement are hereby
incorporated into and form part of this Agreement.

7. COUNTERPARTS
7.1 This Agreement may be executed in any number of counterparts and by each of the

Parties on separate counterparts.
7.2 Where executed in counterparts: this Agreement will not take effect until each of the

counterparts has been delivered;
7.2.1 each counterpart will be held as undelivered until the Parties agree a date on

which the counterparts are to be treated as delivered;
7.2.2 the date of delivery may be inserted in the testing clause in the blank provided

for the effective date.

IN WITNESS WHEREOF these presents consisting of this and the [NUMBER] preceding pages
and the Schedule (including Annexes A, B and C) have been [subscribed as follows] OR
[executed in counterpart by the Parties as undernoted, with an effective date of [DATE]]:

SUBSCRIBED for and on behalf of
DISTRIBUTOR

by........................................................... (sign)
Authorised Signatory

………………………………............(print name)

………………………………............(town/city)

on .....................................……….(date)

SUBSCRIBED for and on behalf of
CONTRACTOR acting by

……………………………………………….
Authorised Signatory

at ……………………………………………..

on …………………………………………….
in the presence of the undernoted Witness:

Signature: ……….……………………………

Print Name: ……………………………………

Address: ….……………………………………

……………….………………………………….

by........................................................... (sign)
Authorised Signatory

………………………………............(print name)

………………………………............(town/city)

on .....................................……….(date)

..........................................................
Signature
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This is the Schedule referred to in the foregoing Adoption Agreement between
SP DISTRIBUTION PLC and [CONTRACTOR]

SCHEDULE

APPLICABLE TERMS, SPECIFICATIONS AND PAYMENTS

1. Site
[INSERT DESCRIPTION OF SITE]

2. Contestable Works
2.1 The following table sets out the Contestable Works that the Contractor shall carry out and

complete in respect of the Site, which are more particularly described  in Annex C
(Specification of Contestable Works) to this Schedule (Applicable Terms, Specifications
and Payments), together with the terms and conditions of this Agreement which are
applicable in relation to those Contestable Works.

Contestable Works to be carried out
and completed by the Contractor

Terms and conditions set out in
Part 2 (Applicable Terms) of the
General Bilateral Terms

To be carried
out by Contrac-
tor (Yes/No)

Determination of Point of Connection

Determination POC to Distribution System Condition 1 – Determination of
Point of Connection undertaken
by the Contractor

Land Rights

Land Rights negotiations with third party
landowners

Condition 3 – Contractor obtaining
Land Rights and Statutory Con-
sents

Connection Design

Design of Extension Assets Condition 5 – Connection Design
undertaken by the Contractor

Design diversionary works associated with
new connections

Design Approval

Design approval Condition 7 – Design Approval un-
dertaken by the Contractor

Construction Prior to Making Live

Procure materials for own works Condition 9 – Construction under-
taken by the Contractor

Trench excavation and duct Installation –
on site

Trench excavation and duct installation –
on public highway

Construction of substation buildings and
other civil works – on site

Cable laying for own works
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Substation plant installation for own works

Excavation for jointing bay – on site

Excavation for own works jointing bay –
public highway

Jointing (dead) of cables within Extension
Assets

Jointing (LV and HV) to connect Contesta-
ble Works to the underground Distribution
System (closing joints)

Excavation for joints to connect Contesta-
ble Works to Distribution System (closing
joints)

Live LV jointing on newly adopted New Ex-
tension

Diversionary work on the existing Distribu-
tion System

Inspection and Monitoring

Quality assurance inspections Condition 11 – Inspection and
Monitoring undertaken by the
ContractorTesting of Extension Assets installed by

Contractor

Making Live

Commissioning and connection of Exten-
sion Assets to the Distribution System

Condition 13 – Pre-making Live –
General

Condition 15 – Making Live of the
Contestable Works by the Con-
tractor

Condition 16 – Upon and following
Making Live – General

Recording of installed assets

3. Distributor’s Works
3.1 The following table sets out the Distributor’s Works that the Distributor shall carry out and

complete in respect of the Site, which are more particularly described in Annex B
(Specification of Distributor's Works) to this Schedule  (Applicable Terms, Specifications
and Payments), together with the terms and conditions of this Agreement which are
applicable to those Distributor’s Works.

Contestable Works to be carried out
and completed by the Distributor

Terms and conditions set out
in Part 2 (Applicable Terms) of
the General Bilateral Terms

To be carried
out by Distribu-
tor

Yes/No)

Determination of Point of Connection

Determination POC to Distribution Sys-
tem

Condition 2 – Determination of
Point of Connection undertaken
by the Distributor
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Land Rights

Land Rights negotiations with third party
landowners

Condition 4 – Distributor obtain-
ing Land Rights on the Contrac-
tor's behalf

Connection Design

Design upstream Reinforcement works
associated with new connections

Condition 6 – Connection Design
undertaken by the Distributor

Design diversionary works associated
with new connections

Design Approval

Design approval Condition 8 – Design Approval
undertaken by the Distributor

Construction Prior to Making Live

Reinforcement work on the existing Distri-
bution System

Condition 10 – Construction un-
dertaken by the Distributor

Diversionary work on the existing Distri-
bution System

[INSERT DESCRIPTION OF ANY
OTHER CONSTRUCTION WORKS TO
BE CARRIED OUT BY DISRIBUTOR]

Inspection and Monitoring

Quality assurance inspections Condition 12 – Inspection and
Monitoring undertaken by the
Distributor

Making Live

Commissioning and connection of Exten-
sion Assets to the Distribution System

Condition 13 – Pre-Making Live -
General

Condition 14 – Making Live of the
Contestable Works by the Dis-
tributor

Condition 16 – Upon and follow-
ing Making Live – General

Recording of installed assets
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Annex A – Payments

1. The Distributor shall make a total payment of £ [Value] ([Value] pounds) towards the
cost of the Contestable Works to the [Instructing Party] for the agreed Network
Enhancement.

2. The Contractor shall make a total payment of £[Quotation Value (Excl VAT)] plus
[Quotation Value VAT] VAT towards the cost of the Distributor’s Works.

3. The Contractor shall make a payment of £[Quotation Value (Excl VAT)] plus
[Quotation Value VAT] VAT to the Distributor, prior to Making Live of any part of the
Contestable Works to the Distributor’s System for witnessing and inspection by the
Distributor.

4. The payments listed above shall be made on the following dates/milestones (as
applicable):

4.1 [Insert relevant dates/milestones]
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Annex B – Specification of Distributor’s Works
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Annex C – Specification of Contestable Works

Paragraph 1
Approved Design
[Details of Approved Design]

Paragraph 2
Contestable Design
[Details of Contestable Design]

Paragraph 3
Contestable Works
[Details of Contestable Works]

Paragraph 4
Last Date
Last Date in respect of this Agreement is [Last Date] (which shall be no earlier than
one year following the date stated in Paragraph 5 below)

Paragraph 5
The earliest date the contestable works can be energised is [Earliest Energised Date].This
date is specified for the purposes of Condition 13 (Pre-Making Live – General) to Con-
dition 16 (Upon and following Making Live – General) of Part 2 (Applicable Terms) of the
General Bilateral Terms.
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